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Bill No. 1 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  
Amount (Kshs)

ELEMENT NO. 1

GENERAL PRELIMINARY

1.01 Allow contractual requirements, training levy with holding
tax and other GoK statutes necessary to commence and
proceed with the works to completion. SUM 1

1.02 Allow preliminaries to cover overheads, transport, security,
storage, water for construction, power supply, clients safety
requirements, "Contractors all risks" andother insurances as
required by the general Conditions of Contract, all
temporary Works not covered elsewhere under specific
items of Bills of Quantities (Provisional Sum not to exceed
10% of Contract Sum) SUM 1

1.03 Allow for Relocation of existing Chain link fence 100m long
and additional link of 20m long. The additional length shall
be in 75x75x6mm angle irons and first grade chain link and
embeded in concrete class 20 mix. SUM 1

Total Carried Forward to Summary
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT NO. 2

SUBSTRUCTURE (All Provisional)

Notes:1.  This section comprises all works upto
and including the surface bed.
2.  Site clearance is included in external works

EXCAVATIONS & EARTHWORKS

2.01 Strip top soil upto 150mm deep (average) to remove
vegetable soil and cart away and deposit as directed. SM 65

2.02 Bulky excavation in normal soil to reduced levels for a depth
not exceeding 1.50 metres deep. CM 165

2.03 Excavate for foundation trench commencing from reduced
levels and not exceeding a further 1.5 metres deep. CM 95

2.04 Extra over excavation in any position for excavation in rock. CM 20

2.05 Allow for keeping the whole of  excavation free from water. ITEM 1

2.06 Allow for maintaining and upholding sides of excavations
clear of all fallen materials, rubbish etc. ITEM 1

2.07 Allow, for destroying any white ants nests found in the
vicinity of the building or in tunnels exposed during the
course of excavations, taking out  and destroying queen
ants, depositing cyanide lumps in holes and tunnels and
filling with ballast or murrum well packed and sealed. ITEM 1

2.08 Return and properly ram approved fill materials around
foundations CM 34

2.09 Load and cart away surplus excavated materials from site
and deposit as directed CM 61

Total Carried Forward to Collection
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

2.10 Provide, lay and compact approved hardcore filling, hand
packed and consolidated in layer not exceeding 400mm
deep. CM 146

2.11 Level Surface of Hardcore filling and blind with approved
quarry dust ready to receive concrete SM 295

2.12 Anti-termite treatment applied on surface of Hardcore SM 295

2.13 Single layer 1000 gauge polythene sheeting with 150mm
side and end laps laid under surface bed SM 295

CONCRETE WORK

2.14 50mm thick concrete (1:4:8) blinding in foundation trenches SM 7

2.15 Concrete (1:3:6) mix 20mm max. aggregate size in strip
footing CM 14

Concrete Mix (1:2:4) in:-

2.16 Steps CM 6

2.17 150mm thick Surface bed CM 48

TEST CUBES (PROVISIONAL)

Allow for all costs in connection with the making of the
cubes, curing, transport and crushing by an approved
Laboratory and obtaining the Test Certificate

2.18 Set of four 150mm x 150mm x 150mm test cubes. No. 8

FORMWORK TO

2.19 Edge of Surface bed 75-150mm high LM 95

2.20 Steps 75-100mm high LM 25

STEEL FABRIC REINFORCEMENT TO B.S 4483

2.21 No-A 142 Fabric reinforcement laid in bed SM 295

Total Carried Forward to Collection

SUBSTRUCTURE
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

FOUNDATION WALLING

Quarry natural masonry stone walling in cement and sand
(1:3) mortar

2.22 225mm thick Walling SM 185

PLINTHS:

2.23 20mm thick Cement and Sand (1:3) rendering steel float
finished to plinth SM 95

2.24 Prepare and apply three coats of black bituminous paint to
rendered plinth externally SM 95

2.25 Extra for fairface finish to sluttered concrete surfaces SM 40

VERANDA

2.26 Excavate for foundation trench commencing
from reduced levels and not exceeding a further
1.5 metres deep. CM 13

2.27 Concrete (1:3:6) mix 20mm max. aggregate
size in strip footing CM 4

Quarry natural masonry stone walling in cement and sand
(1:3) mortar

2.28 225mm thick Walling SM 25

2.29 Provide, lay and compact approved hardcore filling, hand
packed and consolidated in layer not exceeding 400mm
deep. CM 17

2.30 Single layer 1000 gauge polythene sheeting with 150mm
side and end laps laid under surface bed SM 42

STEEL FABRIC REINFORCEMENT TO B.S 4483

2.31 No-A 142 Fabric reinforcement laid in bed SM 42

Total Carried Forward to Collection
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

Concrete Mix (1:2:4) in:-

2.32 Steps CM 2

2.33 150mm thick Surface bed CM 7

FORMWORK TO

2.34 Edge of Surface bed 75-150mm high LM 95

2.35 Steps 75-100mm high LM 25

TOTAL CARRIED TO COLLECTION

COLLECTION

From page 2

From page 3

From Page 4

From Above

Total Carried Forward to Summary
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Bill No. 3 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  
Amount (Kshs)

ELEMENT No 3

SUPERSTRUCTURE:

Bituminous Felt Damp Proof Course along
the Wall (Measured net-no allowance for laps)

3.01 200mm wide horizontal layer including leveling bed and
setting out & establishing wall position LM 115

MASONRY BLOCK WALLING

Quarry dressed masonry block walling in cement and sand
(1:3) mortar

3.02 200mm thick Walling SM 421

CONCRETE WORKS

well Vibrated Reinforced Concrete (1:2:4)
in :-

3.03 Beams and lintels including the necessary formwork to sides
and soffits of the openings appropriately CM 10

TEST CUBES (PROVISIONAL)

Allow for all costs in connection with the making of the
cubes, curing, transport and crushing by an approved
Laboratory and obtaining the Test Certificate

3.04 Set up of four 150mm x 150mm x 150mm test
cubes. No. 12

STEEL REINFORCEMENT

As described including cutting to lengths, bending,
hoisting and fixing including all necessary tying wire and
spacing blocks

3.05 8mm (nominal) High tensile cold twisted square steel
reinforcement in structure Kgs 285

3.06 16mm Ditto Kgs 750

Total Carried Forward to Summary

SUPERSTRUCTURE
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Bill No. 4 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT 4

ROOF

ROOF STRUCTURE

4.01 75 X 50 X 4.0 mm RHS main tie beam LM 1772

4.02 50 X 50 X 4.0mm SHS  rafters LM 938

4.03 50 X 50 X 4.0mm SHS  rafters LM 686

4.04 125 X 50 X 20 X 2mm Cold rolled zed purlins. LM 1691

4.05 200 x 25mm Planned ridgeboard LM 30

4.06 200 x 25mm planned with one labour fasciaband LM 164

4.07 6mm thick MS side plates in trusses KG 136

4.08 150 x 75 x 3mm rolled angle cleat to purlin support KG 225

4.09 M12 bolts 50mm long to purlin connection No 250

4.10 M20 x 300mm long grade 4.6 bolts to truss assembly and
fixing to concrete beams No 36

4.11 8mm MS plate gutter cleats KG 180

4.12 12mm diameter MS sag rods cut andthreaded on threaded
on both sides each with M12 nut and washer LM 40

4.13 Gauge 28 corrugated "AluZINC" (coloured) in length of
3m each SM 475

4.14 150 mm diameter half round ridge G24 "AluZINC" jointed to
march the sheeting LM 45

4.15 G 24 "Dumu Mabati" sheeting size 150 x100 overall boxing
valley gutter nailed on rafters LM 10

4.16 150mm mild steel gutter all along the building including
hooking on to the fasciaboard with holder bats LM 75

Total Carried Forward to Collection
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Bill No. 4 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

CEILING FINISHES

4.17 12 mm thick celotex ceiling in 'V' joints SM 295

Sawn Cypress to brandering

4.18 75x50 brandering LM 295

PAINTING AND DECORATION

Prepare and apply three layers plastic emulsion paints
internally on:

4.19 Ceiling SM 295

Knot, Prime and apply undercoat and two coats gloss
finish on woodwork externally on : 

4.20 Surfaces 200 - 300mm girth LM 376

Prepare and  apply three coats polyurethene
varnish on woodwork externally on : 

4.21 General surfaces SM 100

RAINWATER DISPOSAL

Galvanized mild steel tubing to B.S. 1387 (Heavy grade)

4.22 100mm diameter downpipe fixed to wall with holder bats at
600mm centres LM 26

4.23 Extra over for bend No. 14

4.24 Extra over for shoe outlet No. 7

TOTAL CARRIED TO COLLECTION

COLLECTION 

From page 7

From above

Total Carried Forward to Summary
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Bill No. 5 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT NO.  5

EXTERNAL FINISHINGS

CONCRETE WORK

FAIRFACE FINISH TO:-

5.01 Concrete surfaces in any position SM 66

FINE CHISEL DRESSING

5.02 Extra over for fine chisel dressing to stone walls and
finished with neat recessed and pointed horizontal joints. SM 310

PAVING AND PLASTERWORK

CEMENT AND SAND (1:3) PAVINGS:-

5.03 50mm paving slabs round the buildings SM 113

External cement render 1:3 on:-

5.04 Walls SM 106

5.05 Soffits of suspended beams SM 10

PAINTING AND DECORATION PREPARE AND APPLY THREE
COATS PLASTIC EMULSION PAINT EXTERNALLY ON:-

5.06 Rendered walls SM 106

5.07 Rendered Soffit SM 10

5.08 Fairfaced concrete surface SM 66

TOUCH UP PRIMED SURFACES AND APPLY ONE
UNDERCOAT AND TWO FINISHING COATS OF GLOSS OIL
PAINT TO METAL WORK EXTERNALLY ON:

5.09 Surfaces not exceeding 100mm girth LM 166

Total Carried Forward to Summary

EXTERNAL FINISHINGS
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Bill No. 6 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT NO.  6

INTERNAL FINISHINGS

PAVINGS AND PLASTERWORK

CEMENT AND SAND (1:3) SCREEDS finished to receive
floor finishes

6.01 25mm thick CEMENT SAND mortar to receive tiles. SM 140

6.02

Supply and fix the 400 x 400 x 8mm  non - slip ceramic tiles on 
the Classrooms floor including the Sika grout approved, 
including 150mm high tile skirting SM 160

INTERNAL LIME PLASTER ON:

6.03 Walls SM 455

6.04 Extra for fair edge tile LM 77

PAINTING AND DECORATING

PREPARE AND APPLY ONE UNDERCOAT AND THREE 
COATS OF PLASTIC EMULSION PAINT

Internally on:-

6.05 Plastered walls SM 455

Total Carried Forward to Summary

Bill of Quantities - PROPOSED NEW CLASSROOMS AT MAGADI SCHOOL

INTERNAL FINISHES

10



Page 11

Bill No. 7 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT NO.  7

DOORS

DOORS

Steel doors
Heavy duty mild steel in:-

7.01 30x900x2500mm high purpose made casement door
including 50x50x3mm thick rebated frame (m.s) 
plugged all round and to include hinges. No 4

Prepare and apply one undercoat and two finishing 
coats of gloss oil paints on

7.02 General metal surfaces SM 25

Total Carried Forward to Collection
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Bill No. 7 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

Iron-mongery

Supply and fix the following lronmongery with screws to
match

7.11 3 lever mortice dead lock and set furniture No. 4

7.12 150mm long barrel bolts No. 12

7.13 100mm pressed steel butt hinges PRS 12

7.14 Rubber door stop No. 4

TOTAL CARRIED TO COLLECTION

COLLECTION 

From page 11 -                           

From above -                           

Total Carried Forward to Summary

DOORS
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Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT No.  8

WINDOWS

WINDOW CILL

8.01 150mm x 25mm thick burnt clay window cill jointed in LM 35
coloured cement mortar

8.02 125 x 25mm internal cill to concrete walling or stone walling LM 20

8.03 Cut and fit end of cill to stone walling. No. 14

METALWORK

GALVANIZED MILD STEEL

Supply, assemble and fix the following purpose-made
steel casement windows finished with one coat red oxide
primer complete with opening accessories and permanent
vents for the full width including cutting and pinning
fixing lugs to concrete or blockwork jambs, bedding in
cement and mortar (1:3) and pointing all around frames
in mastic

8.04 Window overall size 2000mm x 1740mm comprising one
fixed centre, one opening right and one opening left No. 20

GLAZING

4mm CLEAR SHEET GLASS AND GLAZING

8.05 To metal with clips and putty in panes 0.10 to 0.50 square
metres each SM 70

8.06 Ditto 0.50 to 1.00 square metres each SM 24

8.07 Ditto 1.00 to 1.50 square metres each SM 12

Total Carried Forward to Summary
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Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

PAINTING AND DECORATING

TOUCH UP PRIMED SURFACES AND APPLY ONE
UNDERCOAT AND TWO COATS GLOSS FINISH ON
METALWORK

Internally on:-

8.08 Surfaces of glazed metal windows (measured overall). SM 70

8.09 Ditto to mild steel grillage (measured overall) SM 70

Externally on:-

8.10 Surfaces of glazed metal windows (measured
overall) SM 70

Sundry items

8.11 20mm diameter mild steel burglar proofing bars LM 24

8.12 Make  50mm deep x 20mm wide hole in the masonry wall to
received the burglar proofing bars No. 8

8.13 Make hole through 50mm thick timber for 20mm diameter
bars No. 8

TOTAL CARRIED TO COLLECTION

COLLECTION 

From page 13

From above

Total Carried Forward to Summary
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Bill No. 9 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate  Amount (Kshs)

ELEMENT NO. 9

JOINERY & FITTINGS

The following in internal Fittings

9.01 3000x1200mm Noticeboards in 20mm thick Softboards No 4

9.02 3000x1200mm Chalkboards in 6mm thick Hardboard No 4

9.03 Beadings around notice & Chalkboards in well seasoned
hardwood timber of sizes 50x25mm with one labour LM 36

PAINTING AND DECORATION

Prepare and apply one coat aluminium primer to
woodwork before fixing on:-

9.04 Surfaces not exceeding 100mm girth LM 36

9.05 General surfaces SM 20

Knot, prime, stop and apply one undercoat and two coats
gloss finish on woodwork internally on:-

9.06 General surfaces SM 20

9.07 Surfaces not exceeding 100mm girth LM 36

Total Carried Forward to Summary

JOINERY & FITTINGS
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Bill No. 10 Project:

Item No. Description Units Quantity  Unit Bid 
Rate  

Amount (Kshs)

ELEMENT No 10

ELECTRICAL INSTALLATION

Original UK make switches, socket & Fittings
and Cables to be genuine East Africa Cables
brand.

10.01 Supply and install 6-way Crabtree flush mounting consumer
unit complete with hinged cover, blanking plates and
intergral 100A main switch No. 1

10.02 One gang one way switch No 8

10.03 One gang two way switch No. 2

10.04 13A Twin socket outlet No 4

10.05 Bulkhead Fittings No 20

10.06 25mm2 PVC conduits No 2

10.07 20mm2 PVC conduits No 16

10.08 4 feet LED Flourescent Fittings No 20

10.09 Junction Boxes No 12

10.10 1.5mm2 PVC Twin Flat Cable with earth Rolls 6

10.11 2.5mm2 PVC Twin Flat Cable with earth Rolls 2

10.12 Sealing Chamber G. I. Box No 2

10.13 1.5mm2 Towers Clips Pkts 12

10.14 2.5mm2 Towers Clips Pkts 4

10.15 Earth Rod No 2

10.16 Yellow/Green Single core 16mm2 Roll 4

10.17 Plaster Depth Boxes Twin No 8

10.18 Plaster Depth Boxes Single No 8

10.19 Cutout with Neutral No 4

10.20 Ceiling Fans with all accessories for fixing. No. 12

10.21 Wood screws Pcts 6

Total Carried Forward to Summary
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Project:

Item No. Amount (Kshs)

SUMMARY

ELEMENT Page

1 GENERAL PRELIMINARIES 1

2 SUBSTRUCTURE 5

3 SUPERSTRUCTURE 6

4 ROOF COVERING 8

5 EXTERNAL FINISHINGS 9

6 INTERNAL FINISHINGS 10

7 DOORS 12

8 WINDOWS 14

9 JOINERY & FITTINGS 15

10 ELECTRICITY 16

16% %

Grand Total Carried to page on the form of Tender

Total

Contingencies + VOP*** (@ 10%)

Sub-Total

VAT.

PROPOSED NEW CLASSROOMS AT MAGADI SCHOOL

SUMMARY

Description
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